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ADDENDUM #2 
 
 
Date:  29 August 2006 
 
To:   Contractors 
 
From:  Michael A. Ambre, Project Manager, DFCM 
 
Reference:  Price Liquor Store – New Lift & Door Replacement 
   Department of Alcoholic Beverage and Control 
   DFCM Project # 06059030 
 
Subject:  Addendum No. 2 
 
Pages:  Addendum    1 page 
  Architectural Addendum #2             5 pages 
   Drawings    5 pages  
  Total Pages              11 pages 
   
 
 
Note: This Addendum shall be included as part of the Contract Documents.  Items in this 
Addendum apply to all drawings and specification sections whether referenced or not involving 
the portion of the work added, deleted, modified, or otherwise addressed in the Addendum.  
Acknowledge receipt of this Addendum in the space provided on the Bid Form.  Failure to do so 
may subject the Bidder to disqualification. 
 
1.1 SCHEDULE CHANGES:  There are no schedule changes per this Addendum. 
 
1.2 GENERAL:  Reference the following attachment for changes to the original drawing 

and specifications.  
The drawings for this addendum can be viewed on the DFCM website: 
http://dfcm.utah.gov/main.php?project_number=06059030 

 
 
End of Addendum #2 
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August 28, 2006 
  
                           
PROJECT: 
 

PRICE LIQUOR STORE  
NEW LIFT & DOOR REPLACEMENT 
 
PRICE, UTAH  
D.F.C.M. PROJECT # 06059030 
 
 
ADDENDUM NO.# 2 
 
The data included herein is issued by the Architect as a clarification and addition to drawings, specifications, and contract 
documents relative to the above project.  Except as effected by data herein, all other parts of the Contract Documents shall 
remain in full force and effect as issued by the Architect, August 28, 2006 (This Date Applies to all Project Bid 
Documents).  It shall be the sole responsibility of the bidder to appropriately disseminate this data to all concerned prior 
to the assigned bid date and time.  Receipt of the addendum shall be recorded by the bidder in the appropriate space on 
the proposal form included in the Contract Documents. 

 
 
I. GENERAL ITEMS 
 
1. STAGING AREA  

a. Contractor is to propose staging of equipment and supplies to the Owner at the time of the Pre-Construction 
Meeting.  Contractor can use and stage his work within the area shown on the drawings.  Use of additional 
area must be approved by the Owner at the Pre-Construction meeting.  Area between fence and new lift 
construction to be kept open as much as possible.  Coordinate with Owner. 

 
2. JOB SUPERINTENDENT 

a. Contractor’s job superintendent is to remain on the job at all times when work is in progress.  This also 
includes times that subcontractor’s are on the job doing work.  Subcontractors must be coordinated and 
supervised as appropriate to the job.  Job Superintendent is to be on the job at all times and the job 
superintendent first assigned to the project must remain with the project from start to 100 % complete.  
Pulling the job Superintendent of the job even temporarily will not be allowed.  The job superintendent shall 
not be changed unless requested by the Owner, Death or serious sickness occurs.  If the Contractor changes 
or pulls his Superintendent from the project it shall be regarded as a breach of the Contract between the 
Contractor and the Owner. If Contractor has good reason to change because of quality work, and / or 
supervision issues, then the Contractor shall obtain approval of the Owner to make change and present 
reasons for the change to the Owner prior to making any changes.  
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3. PRIOR APPROVALS: 
 

The following manufacturers, trade names and products are allowed to bid on a name-brand-only 
basis with the provision that they completely satisfy all and every requirement of the drawings, 
specifications and all addenda and shall conform to the design, quality and standards specified, 
established and required for the complete and satisfactory installation and performance of the 
building and all its respective parts. 

 
  

Item 
 
Manufacturer Stipulations: 

   
   

  
 
4. SECURITY CHECK OF CONTRACTOR EMPLOYEES: 
 

If the Owner requests, the Contractor is to submit names of all workers who will need to work on the 
inside of the building, for a Security check.  All workers will need to pass a security check by the 
Owner.  This is for the inside of the building only.  Submit information as requested by the Owner. 
 

5. SECURITY FOR EXTERIOR DOORS: 
 

a. The Owner must have security on the building 24 hours.  Removal of existing door and frame and 
installing a new door and metal frame could be a security problem.  Contractor shall replace the existing 
pair of doors and frame in one day and make security tight with alarm system in place.  If Contractor can 
not change out the existing door the same day then the Contractor will be required to hire a security 
guard to protect the building during the time the door opening is not secure.  The security guard shall be 
approved by the Owner.  Coordinate with the Owner for the best time for work and change out of new 
doors and frames. 

 
 
6. COMPLETION DATE TO BE REVISED: 

a. Revise completion date on Bid Form to read, Friday, November 10, 2006. 
 
 
II. ARCHITECTURAL 
 
 
A. SPECIFICATION ITEMS 
 
1. SPECIFICATION SECTION ---- DFCM -Project Schedule 
 

a. Project completion deadline:  Change to read, Friday, November 10, 2006. 
b. See attached Revised:  Project Schedule by DFCM (Revised) 

 
2. SPECIFICATION SECTION ---- DFCM - Bid Form 

a. Change to read:  --------substantially complete by Friday, November 10, 2006. 
b. See attached Revised Bid Form:  Bid Form by DFCM (Revised) 
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4. SPECIFICATION SECTION ---- 01310-2 – Project Management and Coordination 
a. 1.4 – SUBMITALS – B. Key personnel Names:  

A. Change to read:  Provide Key Personnel names for review and approval by Owner and 
Architect with in 7 days of award of the Contract.  Submit a list of key personnel assignments, 
including Job Superintendent and other personnel in attendance at Project site.  (The 
remaining paragraph to read as written) 

 
5. SPECIFICATION SECTION ---- 01500-2– Temporary Facilities and Controls 

a. 2.2 – TEMPORARY FACILITIES – A. – Field Offices, General:  B. – Common – use offices: 
b. Revise and delete reference to 2.2 – Temporary Facilities – A. and B. – not required 
 
 

6. SPECIFICATION SECTION ---- 08710 -- DOOR HARDWARE 
a. 3.07 – HARDWARE GROUPS 

A. Heading 01 
a. Change to the following:  

Doors: 101 
 
 8 Hinges T4A3386 4 1/2 X 4 1/2 NRP 32D MC 
 2 Exit Device 8710                                                              626 SA 
 2 Closer 351 CPSH EN SA 
 2 Kickplate KP50F 10" x 2" LDW US32D MC 
 1 Set Weatherstrip MCK303 APK  MC 
 2 Automatic Door Bottom MCK4131 CN MC 
 1 Peep Hole DV3                                                              626   MC  
 2 Kickdown Holders Reuse Existing  
  
 
7. SPECIFICATION SECTION ---- 11160-3– Loading Dock Equipment 

2.02  -  DOCK LIFTS (SCISSORS LIFTS) 
G. OPERATION: 

3.  Change to read:  Provide a 30 ft. pendant station cord, shipped loose.  NEMA – control 
panel shipped loose, with magnetic motor starter and 24 VAC control transformer 
prewired to terminal strip. 

 
 
B. DRAWING ITEMS  (SEE DRAWINGS ATTACHED)  
 
1. ARCHITECTURAL DRAWING AS-101 (REVISED): SITE PLAN & KEYED NOTES(SEE ATTACHED) 

a. Changes to the Site:  See attached revised drawing. 
1) Drain pipe from lift pit has changed location, see drawing. 
2) Review drawing for any additional changes or notes. 

 
2. ARCHITECTURAL DRAWING AE-101 (REVISED):  PLANS & KEYED NOTES  (SEE ATTACHED) 

a. Change to plan and keyed notes:  
1) Note #23 – See revised note and drawing.  Existing exist sign. 
2) Note #15 – See revised note on drawings. Bollard location. 
3) Note #28 – See new note.  Existing fence location 
4) See relocation of pipe bollard to make removable. 
5) Review drawing for any additional changes or notes. 
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3. ARCHITECTURAL DRAWING AE-201 (REVISED):  ELEVATIONS & SECTIONS  (SEE ATTACHED) 

a. Change to plan and keyed notes:  
1) Delete catch basin and steel grating from pit.  See revised drawing. 
2) Relocate pipe from lift pit to surface drain at wall. 
3) Review drawing for any additional changes or notes. 

 
4. ARCHITECTURAL DRAWING AE-501 (REVISED):  DETAILS  (SEE ATTACHED) 

a. Change to plan and keyed notes:  
1) Delete catch basin and steel grating from pit.  See revised drawing. 
2) Relocate pipe from lift pit to surface drain at wall. 
3) Review drawing for any additional changes or notes. 

 
5. ARCHITECTURAL DRAWING AE-502 (REVISED):  DETAILS AND PHOTOS (SEE ATTACHED) 

a. Change to plan and keyed notes:  
1) Door Schedule relocated to this sheet.. 
2) Review drawing for any additional changes or notes. 

 
III MECHANICAL 
 
NONE 
 
 
 
IV. ELECTRICAL 
 
NONE 
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V – SUPPLEMENTARY DRAWINGS 

 
(ADD THE FOLLOWING DRAWINGS REVISED TO THE PROJECT DOCUMENTS) 

 
 
ARCHITECTURAL DRAWING - AS-101 (REVISED):  SITE PLAN & KEYED NOTES   
ARCHITECTURAL DRAWING - AE-101 (REVISED):  PLANS & KEYED NOTES   
ARCHITECTURAL DRAWING - AE-201 (REVISED):  ELEVATIONS & SECTIONS   
ARCHITECTURAL DRAWING - AE-501 (REVISED):  DETAILS   
ARCHITECTURAL DRAWING - AE-502 (REVISED):  DETAILS AND PHOTOS  
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AS-101 1" = 10'-0"A1 SITE PLAN

1

KEYED NOTES
EXTG. PROPERTY LINE.

EXTG. UTILITY POLE TO REMAIN - SEE ELECTRICAL DRAWINGS.

EXTG. CHAIN LINK FENCE TO REMAIN PROTECT FROM DAMAGE
DURING CONSTRUCTION.

EXTG. PARKING LOT TO REMAIN PROTECT FROM DAMAGE DURING
CONSTRUCTION..

EXTG. CONCRETE SIDEWALK  REMAIN PROTECT FROM DAMAGE
DURING CONSTRUCTION.

CONTRACT LIMITS.

CONTRACTOR TO INSTALL A TEMPORARILY CHAIN LINK FENCE.

CONTRACTOR TO KEEP EASEMENT OPEN TO SOME TRAFFIC AS
MUCH AS POSSIBLE COORDINATE WITH OWNER.

GENERAL NOTES
1. PROTECT ALL EXISTING IMPROVEMENTS INCLUDING LANDSCAPING,

SPRINKLING SYSTEMS, SIDEWALKS, PARKING AREAS, SURROUNDING
ROOFS ETC. - ANY DAMAGE TO EXISTING IMPROVEMENTS SHALL BE
REPAIRED TO ORIGINAL OR BETTER THAN ORIGINAL CONDITION (TO
THE SATISFACTION OF THE OWNER AND ARCHITECT).

GENERAL CONTRACTOR SHALL MAINTAIN VEHICLE ACCESS AT ALL
TIMES TO ALL EXTG. BUILDING.

NORTH

2

3

4

2.

5

6

7

8

02 08/28/06 ADDENDUM #02



PIT DIM. VERIFY WITH LIFT MFR.

V
ER

IF
Y 

W
IT

H
LI

FT
 M

FR
.

TOP OF CONC. SLAB
ELEV. = 100'-0"

TOP OF EXT. CONC. SLAB
ELEV. = 100'-0"

TOP OF CONC. SLAB
ELEV. = 100'-0"

EXTG. ASPHALT APPROX
ELEV. = 99'-10"

TOP OF CONC. SLAB
ELEV. = 100'-0"

TOP OF CONC. SLAB
ELEV. = 100'-0"

TOP OF CONC. SLAB
ELEV. = 100'-0"

TOP OF EXT. CONC. SLAB
ELEV. = 100'-0"

TOP OF EXT. CONC. SLAB
ELEV. = MATCH TOP
OF EXTG. ASPHALT

TOP OF EXT. CONC. SLAB
ELEV. = MATCH TOP
OF EXTG. ASPHALT

1'
 - 

6"
8'

 - 
0"

1'
 - 

0"

15' - 4"

28' - 0"

B1

AE-201

1

1

11

20

8

101

11 11

11

11

11

11

12

12

12

13
TYP.

13
TYP.

14

15

16

17

18

19

19

19

D1

AE-501

D1

AE-501

21

B3

AE-201

A1/A3
AE-201

WH

22

23

ABOVE

1

14

11 11

11
9

E
XT

G
. S

LO
PE

EXTG. SLOPE

EXTG. SLOPE

E
XT

G
. S

LO
PE

1'
 - 

0"

CONTRACTOR TO VERIFY

CONTRACTOR TO VERIFY

A1

AE-502

24

1' - 0"
EXTG. SLOPE

12' - 8"

3"3"1-1/4" 1-1/4"

6' - 6"
PLATFORM LIFT DIM. VERIFY

WITH LIFT MFR.

TOP OF CONC.
SLAB & WALL

ELEV. = 99'-11"

6' - 0"

P
IT

 D
IM

. V
ER

IF
Y

 W
IT

H
 L

IF
T 

M
FR

.

12
' -

 8
"

34
' -

 0
"

A

CONTRACTOR TO COORDINATE & VERIFY
EXTG. ASPHALT GRADES & COORDINATE
WITH NEW CONCRETE SLAB & RETAINING
WALL BEFORE PLACEMENT - COORDINATE
WITH ARCHITECT BEFORE ANY SETTING OF

GRADES & ELEVATIONS IS DONE.

25
' -

 0
"

30
' -

 0
"

A1

AE-502

25

2525

25

25

B

x
x

x
x

x
x

x
x

x
x

x

28

28

28

S
LO

PE

S
LO

PE

S
LO

PE

S
LO

PE

SLO
PE

S
LO

PE

S
LO

PE

SL
OP

E

SL
OP

E

SLOPE

SLOPE

SLO
PE

SLO
PE

SLOPE

SLOPE SLOPE

SLOPE

S
LO

PE
S

LO
PE

13' - 4"

30
' -

 6
"

26

2' - 0 5/8"3'-3" CLEAR

2' - 6 1/2"

1

1

1

3

3

5

4

6

10

20

7

8

2

2

2
1

7

WH

1

9

3'
 - 

0"

3' - 0"

24

3

2

A

B

101 3'-0" PAIR 7' - 9 5/8" 1-3/4" A Hollow Metal None Paint B Hollow Metal A1/AE-501 A2/AE-501 H-1

DOOR SCHEDULE
M

AR
K

#
SIZE

WIDTH HGT

DOOR

MATERIAL
THK

TYPE LABEL THRESHOLD DETAIL

* FIELD VERIFY ALL DIMENSIONS *

HEAD DETAIL

FRAME/OPENING

TYPEFINISH MATERIAL JAMB(R) DETAIL JAMB(L) DETAIL H
D

W
RSIGNAGE REMARKS

NONEB1/AE-501A2/AE-501

3' - 0"

7'
 - 

9 
5/

8"

7'
 - 

11
 5

/8
" V

ER
IF

Y 
EX

TG
. B

LO
C

K 
JO

IN
TS2" 2"2"

6' - 4" VERIFY EXTG. OPENING

"A"

HOLLOW METAL
GALV. DOOR
FRAME - PAINT

"B"

HOLLOW METAL
DOOR - PAINT

COPYRIGHT:
SCOTT P. EVANS - ARCHITECT 2006

DESIGNED BY:
CHECKED BY:

SPE PROJECT #:
DFCM PROJECT #:

SCOTT P. EVANS
ARCHITECT &

ASSOCIATES P.C.
108 West Center Street
Bountiful, Utah 84010

Telephone - 801.298.1368
Telefax - 801.298.2192
info@spe-architect.com
www.spe-architect.com

1 2 3 4 5

1 2 3 4 5

A

B

C

D

DRAWN BY:A

B

C

D

06059030
06-14A
JBE
RPL
RPL

SHEET NUMBER:

SHEET TITLE:

ISSUED:

NO. DATE DESCRIPTION

CONSULTANTS:

PROFESSIONAL STAMP:

ARCHITECT'S INFORMATION:

PROJECT NAME:

REVISIONS:

NO. DATE DESCRIPTION

#

La
st

 P
lo

tte
d:

STRUCTURAL ENGINEER:
BHB CONSULTING

ELECTRICAL ENGINEER:
THOMAS & KOLKMAN

01 08/02/06 CONSTRUCTION DOCUMENTS

50
 N

O
R

TH
 1

00
 W

ES
T

PR
IC

E,
 U

TA
H

 8
45

01

8/
28

/2
00

6 
3:

30
:3

6 
PM

PR
IC

E 
LI

Q
U

O
R

 S
TO

R
E 

N
EW

 L
IF

T
& 

D
O

O
R

 R
EP

LA
C

EM
EN

T

PLANS & KEYED
NOTES

AE-101

1

KEYED NOTES
EXTG. PROPERTY LINE.

GENERAL CONTRACTOR TO SAW CUT EXTG. ASPHALT TO
DIMENSIONS SHOWN OR AS REQUIRED.

HATCH PATTERN INDICATES EXTG. AREA OF ASPHALT TO BE
REMOVED & DISPOSED OF AS PER SPEC & ALL CODES.

EXTG. CONCRETE RETAINING WALL TO BE REMOVED.

EXTG. CONCRETE PAD TO BE REMOVED.

EXTG. DOOR, FRAME & THRESHOLD & ALL RELATED MATERIALS TO
BE REMOVED - REUSE SELECTED HARDWARE.

REMOVED EXTG. DOOR STOP.

EXTG. ROCK SUMP TO REMAIN.

EXTG. CONCRETE SLAB TO BE REMOVED AS REQUIRED FOR NEW
HYDRAULIC PUMP LINES - REPLACE CONCRETE SLAB & FLOORING
FINISH TO MATCH EXTG. - SEE ELECTRICAL DRAWINGS.

EXTG. STEEL GUARD RAIL & BOLLARDS TO BE REMOVED.

6" CONCRETE SLAB WITH #4 BARS 12" O.C. EACH WAY OVER 6"
COMPACTED GRAVEL BASE.

NEW CONCRETE CURB WALL - TOP OF WALL ELEVATION =100'-3" -
SEE DETAIL B2/AE-501.

SLAB CONTRACTION JOINT - SEE DETAIL D2/AE-501.

DASHED LINE INDICATED NEW 6" PVC DRAINAGE PIPE AS SHOWN
AS REQUIRED - INSTALL 1/4" STAINLESS STEEL WIRE WESH
SCREEN ON BOTH SIDES OF THE PIPE - INSTALL PVC DRAINAGE
PIPE & FITTING ACCORDING TO ASTM F891 RATED FOR DOMESTIC
WASTE & VENT.

NEW 6"Ø CONCRETE FILLED PIPE BOLLARD - SEE DETAIL A5/AE-
501 - ALIGN BOLLARDS 1" IN FRONT OF LIFT - VERIFY LOCATION WITH
LIFT MANUFACTURE SO BOLLARD STOP TRUCK OR TRAILER
BEFORE CONTACTING LIFT.

PIT FOR NEW SCISSOR LIFT - SEE DETAIL INDICATED.

STEEL ANGLE AT PERIMETER OF LIFT PIT & RECESSED BRIDGE -
ALL CURB ANGLE JOINTS TO BE WELDED SECURELY - STEEL
ANGLE TO BE GALVANIZED PRIMED & PAINTED.

DROP TOP OF CONCRETE WALL TO MATCH TOP OF CONCRETE
SLAB FOR WATER DRAINAGE.

EXTG. ASPHALT TO REMAIN.

PROTECT THE BUILDING FROM DAMAGE DURING CONSTRUCTION.

PAINT EXTG. WALL IN THIS AREA FROM FLOOR TO CEILING - PAINT
COLOR TO MATCH SURROUNDING WALLS - SEE SPEC.

EXTG. ELECTRICAL PANELS TO REMAIN - SEE ELECTRICAL
DRAWINGS.

RELOCATE EXTG. EXIT LIGHT & EMERGENCY LIGHTING BATTERY
UNIT TO REMAIN - SEE ELECTRICAL DRAWINGS.

EXTG. BOLLARDS TO REMAIN.

NEW ASPHALT  AS REQUIRED.

NEW 6"Ø STEEL REMOVABLE PIPE BOLLARD - SEE DETAIL B1/AE-
502.

GENERAL NOTES
1. PROTECT ALL EXISTING IMPROVEMENTS INCLUDING LANDSCAPING,

SPRINKLING SYSTEMS, SIDEWALKS, PARKING AREAS,
SURROUNDING ROOFS ETC. - ANY DAMAGE TO EXISTING
IMPROVEMENTS SHALL BE REPAIRED TO ORIGINAL OR BETTER
THAN ORIGINAL CONDITION (TO THE SATISFACTION OF THE OWNER
AND ARCHITECT).

GENERAL CONTRACTOR SHALL MAINTAIN VEHICLE ACCESS AT ALL
TIMES TO ALL EXTG. BUILDINGS.

GENERAL CONTRACTOR SHALL VERIFY DOOR & FRAME DIMENSIONS
THAT EXIST IN FIELD PRIOR TO ORDERING DOOR & FRAME.

CONTRACTOR TO COORDINATE & VERIFY EXTG. ASPHALT GRADES &
COORDINATE WITH NEW CONCRETE SLAB & RETAINING WALL
BEFORE PLACEMENT - COORDINATE WITH ARCHITECT BEFORE ANY
SETTING OF GRADES & ELEVATIONS IS DONE.
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ELEVATIONS &
SECTIONS

AE-201

1

KEYED NOTES
HATCH PATTERN INDICATES EXTG. MASONRY TO BE SAW CUT &
REMOVED - SEE DETAIL A1AE-501 FOR NEW LINTEL.

EXTG. DOOR, FRAME & THRESHOLD & ALL RELATED MATERIALS TO
BE REMOVED &.

NEW DOOR - SEE DOOR SCHEDULE ON AE-101.

EXTG. STEEL GUARD RAIL & BOLLARDS TO BE REMOVED.

REPAINT EXTERIOR MASONRY WALL AS NEEDED WHERE SAW
CUTTING HAS OCCURRED, COLOR TO MATCH EXTG.

NEW CONCRETE RETAINING WALL - SEE PLAN.

PROTECT EXTG. ELECTRICAL FROM DAMAGE DURING
CONSTRUCTION.

NEW LIFT - SEE SPEC.

EXTG. GRADE APPROX.

NEW 6" PVC DRAINAGE PIPE AS SHOWN AS REQUIRED - INSTALL 1/4"
STAINLESS STEEL WIRE WESH SCREEN ON BOTH SIDES OF THE PIPE -
INSTALL PVC DRAINAGE PIPE & FITTING ACCORDING TO ASTM F891
RATED FOR DOMESTIC WASTE & VENT.

 1/4" = 1'-0"A1 DEMOLITION ELEVATION
 1/4" = 1'-0"A3 NEW ELEVATION

2

3

4

 1/4" = 1'-0"B1 LIFT SECTION
 1/4" = 1'-0"B3 LIFT SECTION

5

6

7

8

9

10
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HOLLOW METAL DOOR -
SEE DOOR SCHEDULE

SHIM (AS REQ.)

CONT. SEALANT
- SEE SPEC.

HOLLOW METAL DOOR
FRAME - SEE DOOR
SCHEDULE

SEE STRUCTURAL

ANCHOR BOLTS, SEE
STRUCTURAL DRAWINGS

WOOD BLOCKING

NEW GYPSUM
BOARD, THICKNESS
TO MATCH EXISTING.

PATCH AND REPAIR ALL
GYP. BD. TO CREATE A
"LIKE NEW" FINISH

EXISTING GYP. BD.

PAINTED GYP. BD. WALL AS
PER KEYED NOTE #21 ON
SHEETA3/AE-101

EXTG. CMU EXTERIOR
WALL PROTECT FROM
DAMAGE DURING
CONSTRUCTION

MUD IN TYPE CORNER BEAD

2"

HOLLOW METAL DOOR -
SEE DOOR SCHEDULE

SHIM (AS REQ.)

CONT. SEALANT
- SEE SPEC.

HOLLOW METAL DOOR
FRAME - SEE DOOR
SCHEDULE

EXISTING GYP. BD. WALL
- PAINT SEE NOTE #21
ON A3/AE-101

CONT. SEALANT - SEE SPEC.

EXTG. CMU EXTERIOR
WALL PROTECT FROM
DAMAGE DURING
CONSTRUCTION

2"

REMOVE & INSTALL NEW GYP.
BD. & STUDS AS REQUIRED

NEW GROUT FULL

#4 BARS @ 12" O.C.
EA. WAY

3"

3"

L 3x3x1/4" GALV. WITH
1/2"Ø x 4" HSA @ 16" O.C.

1/2" WASH (TYP)

6" DIA. EXTRA STRONG
STEEL GALV. PIPE
BUMPER POST FILLED
WITH CONCRETE
(PAINT PIPE)

2' - 0"

4'
 - 

6"
3'

 - 
0"

6"

24"X24" CONCRETE
PIER REINF. WITH
(4) #4 VERT. BARS
AND (4) #3 TIES

SEALANT

HOLLOW METAL DOOR - SEE
DOOR SCHEDULE

DROP BAR WEATHER
STRIPING

E.J. - REFER TO
DETAIL D1/AE-501

PATCH & REPAIR HOLES FROM
EXTG. THRESHOLD - SEAL &
FINISH FLOOR TO MATCH
EXTG.

TOP OF
CONCRETE CURB
EL.= 100'-3"

EL.= VERIFY
TOP OF CONCRETE

CAST-IN PLACE CONCRETE
CURB WALL W/ #4 BARS
@ 12" O.C. EACH WAY OVER
4" COMPACTED GRAVEL BASE
DOWEL HORIZONTAL BARS TO
EXISTING FOUNDATION WALL

6" CONCRETE SLAB W/ #4 BARS
12" O.C. EA. WAY OVER 6"
COMPACTED GRAVEL BASE

3/4" CHAMFER (TYP)

8"

AE-501
C2

SIM.

3"

DOWEL WALL TO SLAB
W/ #4 BARS @ 48" O.C.

2'
 - 

6"
 M

IN
.

1'
 - 

5 
3/

4"
2'

 - 
0"

 M
AX

JOINT SEALANT, DOW CORNING
888 OR APPROVED EQUIVALENT -
INSTALL TO PROPER DEPTH &
WITH - 1/4" THICKNESSSEALANT TOOLED 1/4"

BELOW PAVEMENT
SURFACE

BACKER ROD. EXPANDED CLOSED-CELL
POLYETHYLENE FOAM.  PLACE TO
PREVENT THREE SIDED ADHESION.

1/4" RADIUS

CLOSED CELL FOAM FILLER

1

1

SEALANT WITH CLOSED CELL
FOAM BACKER
ROD BEHIND

WALL

REINFORCING BAR

1' - 0"

3"
3"

6"

1/2"

3" 9"

SEALANT WITH CLOSED CELL
FOAM BACKER ROD BEHIND
(REFER TO DETAIL C1/AE-501)

CLOSED CELL
FOAM FILLER

REINFORCING BAR 1/2"

6"

3"
3" 3"

REINFORCING STEEL IS
CARRIED THROUGH JOINT

3"
3"

 M
IN

.
C

O
VE

R

t

1/4"

1".2
5tAE-501

C1
STEEL ANGLE AT
PERIMETER
OF PIT & BRIDGE
SEE DETAIL.

6" CONCRETE SLAB
W/ #4 BARS @ 12"
O.C. EA. WAY OVER
6" COMPACTED
GRAVEL BASE

HYDRAULIC HOSE TRENCH,
VERIFY SIZE & LOCATION W/
LIFT MFR.

1' - 0" 8' - 0" 1' - 6"

PIT LENGTH VERIFY WITH LIFT MFR. STEEL BRIDGE VERIFY
SIZE WITH LIFT MFR.

AE-501
A3

AE-501
A3

1" VE
R

IF
Y 

D
EP

TH
W

IT
H

 L
IF

T 
M

FR
.

VE
R

IF
Y 

D
EP

TH
 W

IT
H

SC
IS

SO
R

 L
IF

T 
M

FR
.

AE-501
C2

AE-501
C2

1' - 0"

3"
6"

3"

11
 
3
/
4
"

NEW 6" PVC DRAINAGE PIPE - AS SHOWN AS
REQUIRED - INSTALL 1/4" STAINLESS STEEL WIRE
MESH SCREEN ON BOTH ENDS - INSTALL PVC
DRAINAGE PIPE & FITTING ACCORDING TO ASTM
F891 RATED FOR DOMESTIC WASTE & VENT.

1' - 0" 6' - 0" 1' - 0"

PIT LENGTH VERIFY WITH LIFT MFR.

STEEL ANGLE AT
PERIMETER OF PIT &
BRIDGE SEE DETAIL

VE
R

IF
Y 

D
EP

TH
W

IT
H

 S
C

IS
SO

R
LI

FT
 M

FR
.

6" CONCRETE SLAB W/ #4
BARS @ 12" O.C. EA. WAY
OVER 6" COMPACTED
GRAVEL BASE

1' - 0"
AE-501

C2

AE-501
A3

3"

TOP OF
CONCRETE CURB
EL.= 100'-3"

EL.= 100'-0"
TOP OF CONCRETE

1'
 - 

0"
 T

YP
. 3"

3"

NEW 6" PVC DRAINAGE PIPE - TIE INTO EXTG. ROCK
SUMP AS SHOWN AS REQUIRED - INSTALL PVC
DRAINAGE PIPE & FITTING ACCORDING TO ASTM
F891 RATED FOR DOMESTIC WASTE & VENT.

1'
 
-
 
1"

2
 
1/
4
"

1/
2" BULLNOSE CORNER
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DETAILS

AE-501 3" = 1'-0"A1 DOOR HEAD DETAIL
 3" = 1'-0"A2 DOOR JAMB DETAIL

 3" = 1'-0"A3 PIT DETAIL
 3/4" = 1'-0"A5 BOLLARD DETAIL

 6" = 1'-0"B1 DOOR THRESHOLD  3/4" = 1'-0"B2 CURB WALL DETAIL

 6" = 1'-0"C1 TYP. JOINT SEALANT

 3" = 1'-0"D1 TYP. SLAB PERIMETER JOINT

 3" = 1'-0"C2 TYP. SLAB EXP. JOINT

 3" = 1'-0"D2 TYP. SLAB CONTRACTION JOINT

 3/4" = 1'-0"C3 CAST-IN PLACE CONCRETE LIFT PIT DETAIL

 3/4" = 1'-0"B3 CAST-IN PLACE CONCRETE LIFT PIT DETAIL
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3"6"

3"
3"

REINFORCING
BAR

6" CONCRETE SLAB W/ #4
BARS @ 12" O.C. EA. WAY
OVER 6" COMPACTED
GRAVEL BASE

EXTG. ASPHALT ON EXTG.
ROAD BASE  TO REMAIN -
PROVIDE A CLEAN SAW
CUT EDGE SEE A1/AE-101
FOR LOCATIONS - PATCH
AS REQUIRED

NEW GRAVEL BASE

1'
 - 

0" 9"

NEW ASPHALT ON NEW
ROAD BASE

#4 BARS

"A" "B" "C"

"D" "E" "F"

"G" "H"

1/2" WASH (TYP)

REMOVABLE 6" DIA.
EXTRA STRONG STEEL
GALV. PIPE BUMPER
POST (PAINT PIPE)

2' - 0"

4'
 - 

6"
3'

 - 
0"

6"

24"X24" CONCRETE
PIER REINF. WITH
(4) #4 VERT. BARS
AND (4) #3 TIES

SEALANT

STEEL SHELVE
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DETAILS &
PHOTOS

AE-502
 1 1/2" = 1'-0"A1 SLAB TO EXTG. ASPHALT DETAIL

 1 1/2" = 1'-0"A2 PHOTOS

 3/4" = 1'-0"B1 REMOVABLE BOLLARD DETAIL
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